

OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ORISSA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT – V, BHUBANESWAR -751 001

Letter No. PIU – WB – 52 / 2006 / 36790

Dt. 08 . 08 . 2008

From

Er. Jayamangal Nayak
Chief Engineer, World Bank Projects, Orissa
Tel: +91 – 674 – 239 6783 Fax: +91- 674- 239 1476
Email: piuosrp@gmail.com ; osrp@sify.com

To

SMEC International Pty. Ltd. Australia
with Sub-Consultants SMEC India Pvt. Ltd and CMEC Consulting Engineers.

[India Regional Office]
5th Floor, DLF Building No. 8, Tower C,
DLF Cyber City, Phase – II,
GURGAON – 122 002 (Haryana)

Fax: 0124 - 4380043
Email: smec@vsnl.com; orissa@smecindia.com

Sub: Consulting Services for Construction Supervision of 1st Year Roads of Orissa State Roads
Project
- **Award of Contract thereof**

Ref: Your Technical Proposal opened on 18th August, 2007 and Financial Proposal opened on 5th
November, 2007

Sir,

In inviting a reference to your aforesaid offer and the approval of the Government of Orissa in Works Department, this is to intimate that the Contract for the aforesaid consultancy services is hereby awarded to you for an amount of **Rs. 16,67,95,500 and AUD 59,320** without taxes and the Gross Total amounts to **Rs. 18,97,23,285 and AUD 73,654** approximately **Rs. 19,22,84,235** {1AU\$ = Rs.34.77} with **12.36% Service tax** and **10.5575% Withholding Tax** with the following conditions.

1. The Consultancy service shall strictly be limited to the agreed period.
2. Additional liability shall not be created in respect of the Consultancy services.
3. The Engineers of the Works Department shall work in tandem with the Consultant to acquire higher level of technical skill.
4. The Consultant will not be associated with DPR preparation and physical execution of the work in any manner to avoid any Conflict of Interest with the State Government.
5. The Supervision Consultant shall propose the deployment of man-power in tandem with the progress of work in consultation with the Chief Engineer, World Bank Projects, Orissa during implementation. To ensure this, the Supervision Consultant shall submit the man-power schedule for each month in advance with adequate justification and get it approved from the Chief Engineer, World Bank Projects, Orissa prior to mobilization of personnel which is required for ensuring that there is no excess deployment of man-power than the actual requirement basing on the progress of work in the field.

You are requested attend this office within 21 (twenty-one) days for signing the Contract.

Yours faithfully,


Chief Engineer
World Bank Projects, Orissa

Memo No. 36791

Dt. 08.08.2008

Copy submitted to the **Engineer-in-Chief-cum-Secretary**, Works Department, Government of Orissa for favour of kind information with reference to Works Department Letter No-9591 Dt-20.05.2008 read with Works Department Letter No-13992 Dt-08.08.2008.


Chief Engineer

World Bank Projects, Orissa

Memo No. 36792

Dt. 08.08.2008

Copy forwarded to **Dr. Binayam Reja**, Task Team Leader OSRP, Senior Transport Economist, South Asia Energy and Infrastructure Unit, World Bank, Washington, DC 20433 for information.


Chief Engineer

World Bank Projects, Orissa