

OFFICE OF THE ENGINEER-IN-CHIEF (CIVIL), ORISSA
NIRMAN SOUDHA, KESHARI NAGAR, UNIT – V, BHUBANESWAR – 751 001

Letter No. OSRP – CW – Y1 – P01 – E - 44276

Dt. 27.09.2008

From

Er. Jayamangal Nayak

Chief Engineer, World Bank Projects, Orissa

Tel.: + 91 – 674 – 239 6783 / Fax: + 91 674 – 239 1476

Email: piuosrp@gmail.com

To

M/s Patel– ARSS JV

Plot No. 38, Sector – A, Zone - D

Mancheswar Industrial Estate, Mancheswar,

Bhubaneswar – 751 010

Fax: 0674 – 258 5074

Sub: Civil Works **ICB Package OSRP-CW-ICB-Y1-P01** under the proposed **Orissa State Roads Project** with World Bank Assistance

- Widening and Strengthening of Existing Carriageway to 2 lane from Bhawanipatna to Khariar (2/0 km to 70/0 km of SH- 16)"

- **LETTER OF ACCEPTANCE**

Ref: i. IFB No: CW-ICB-Y1-P01 – E – 44509 Dt. 23rd Oct, 2007

ii. Your BID Dt. 30.01.2008

Sir,

This is to notify you that, your Bid dated **30th January, 2008** for execution of the Civil Works **ICB Package OSRP-CW-ICB-Y1-P01** under the proposed **Orissa State Roads Project** with World Bank Assistance for "Widening & Strengthening of existing carriageway to 2-lane from Bhawanipatna to Khariar (Km. 2/0 to Km. 70/0 of SH – 16) amounting to **Indian Rs.105,51,39,120** (Indian Rupees One hundred five crore fifty one lakh thirty nine thousand one hundred twenty) only, as corrected and modified in accordance with the Instructions to Bidders, has been accepted by the **Government of Orissa**.

You are requested to furnish the Performance Security in shape of a **Bank Guarantee** in favour of the **Chief Engineer, World Bank Projects, Orissa**, Bhubaneswar on **State Bank of India, Bhubaneswar**, valid till **30th April, 2012**, amounting not less than **Indian Rs.5,27,56,956** (Indian Rupees five crore twenty seven lakh, fifty six thousand nine hundred fifty six) only within 28 days of issuance of this letter, in accordance with the Conditions of Contract, using for that purpose one of the Performance Security Forms included in Section IX, Annex to the Particular Conditions - Contract Forms, of the Bidding Document.

Upon submission of a satisfactory Performance Security as stated above, the formal Contract agreement shall be signed.

Yours sincerely,



[Authorised Signatory on behalf of Employer]


Chief Engineer

World Bank Projects, Orissa

Memo No. 44277

Dt. 27.09.2008


Copy submitted to the **Engineer-in-Chief-cum-Secretary**, Works Department, Government of Orissa for favour of information. This is with reference to Works Department No. II – T – WBP – 3/ 2008 – 16548 /w Dt. 27. 09.2008.


Chief Engineer
World Bank Projects, Orissa

Memo No. 44278

Dt. 27.09.2008


Copy forwarded to the **Private Secretary** to Hon'ble Minister, Works & Housing for favour of information of the Hon'ble Minister, Works & Housing.


Chief Engineer
World Bank Projects, Orissa

Memo No. 44279

Dt. 27.09.2008


Copy alongwith copy of the approval of Government of Orissa forwarded by Email to **Dr.Binyam Reja**, Sr. Transport Economist & Task Team Leader, OSRP, The Wold Bank, Washington, USA for favour of information.


Chief Engineer
World Bank Projects, Orissa

Memo No. 44280

Dt. 27.09.2008

Copy forwarded to the Engineer-in-Chief (Civil), Orissa / Chief Engineer, D.P.I. & Roads, Orissa / Superintending Engineer, Jeypore (R&B) Circle, Jeypore / Revenue Divisional Commissioner, Southern Division, Berhampur / / Revenue Divisional Commissioner, Northern Division, Sambalpur / Collector & District Magistrate, Kalahandi, Bhawanipatna / Collector & District Magistrate, Nuapada for favour of information.



Chief Engineer
World Bank Projects, Orissa

Memo No. 44281

Dt. 27.09.2008

Copy to the Executive Engineer, Kalahandi (R&B) Division, Bhawanipatna / Executive Engineer, Khariar (R&B) Division, Khariar for information and necessary action.

He is requested to make the site ready for handing over to the Construction Agency at the earliest alongwith all statutory clearances.


Chief Engineer
World Bank Projects, Orissa